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SECTION 01 35 13.16 
DETENTION PROJECT PROCEDURES 

PART 1 - GENERAL 
1.01 SECTION INCLUDES 

General administrative, security procedural requirements and restrictions for contractors regarding access 
to and use of the Tennessee Department of Correction Project site and surrounding areas; and security 
procedures for contractor tools, materials, and individuals. 

1.02 DEFINITIONS 

A. Lockdown – A condition within the Department of Correction that ALL (except emergency) 
movement ceases; an institutional count time is the most frequent use. 

B. Owner – State of Tennessee, Department of General Services for the Department of Correction. 

C. Owner’s Construction Representative – For SBC Projects the Representative will be the Project 
Manager assigned by STREAM (State of Tennessee Real Estate Asset Management). For non-
SBC Projects the Representative will be the Project Manager assigned by FPC (Facilities 
Planning & Construction). 

D.  State of Emergency – Event or condition impacting the security of the facility or safety of staff, 
inmates or contractors. 

E. TDOC – Tennessee Department of Correction. 

1.03 SUPERVISION 

A. Contractor shall provide on-site supervision of construction personnel at all times. 

B. Contractor shall at all times have a minimum of one person at each separate work site or work 
crew capable of communication in English with the facility staff. 

1.04 PROJECT/SITE CONDITIONS/REQUIREMENTS 

A. Prior to mobilization of construction personnel to the site, contractor shall ensure that personnel, 
subcontractors, material suppliers, etc. review the requirements of this Section. 

B. The contractor shall require that all personnel, subcontractors, material suppliers, etc. who will 
enter TDOC property certify their awareness of and familiarity with the requirements of this 
Section during orientation to the institution. 

C. The Warden/Superintendent is the chief administrator of the TDOC institution and the Project site. 
The Warden/Superintendent has full and final supervision over all institution operations and the 
contractor usage of the site. The Warden/Superintendent may delegate certain responsibilities 
held, as presented in this Section, to one or more designees identified by the 
Warden/Superintendent.   

D. The Warden/Superintendent/designee may provide the contractor's Superintendent with an 
institutional radio for communication. Superintendent shall turn in radio to designated staff upon 
leaving the premises each day.   

E. The Warden/Superintendent/designee may approve the use of a single cellular telephone by the 
contractor’s Superintendent only. 

F. The contractor shall provide to the Warden/Superintendent, primary and alternate emergency 
contact information of individuals (Superintendent and/or foreman) to be notified during non-
working hours if an event impacting the institution has occurred which warrants their notification.  
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G. Security Procedures Orientation 

1.  Each individual who enters the site on behalf of the contractor, including but not limited 
to, subcontractors and material suppliers, shall have received a Security Procedures 
Orientation for the Project.  The Warden/Superintendent/designee will provide orientation. 
Prior orientation in the course of another project cannot substitute for orientation for this 
Project. 

2.  Contractor shall coordinate scheduling individuals for orientation.   

3.  Warden/Superintendent will determine duration of the orientation and its agenda.   

4.  Contractor shall provide an interpreter, if required. 

5.  The institution will provide three Security Procedure Orientations at no charge to the 
contractor. Each Orientation meeting may accommodate as many employees as 
requested by the contractor. Orientations in excess of the three meetings will be charged 
to the contractor at a rate of $300.00 per session. 

H. Contractor shall not request direction, Project documents clarification, or approval from institution 
staff, security escorts or other on-site personnel. The Owner’s Construction Representative is the 
Owner’s designated on-site representative during construction and is the only party authorized to 
direct changes to the scope, cost or Contract time of the Project. 

1.05 SURROUNDING SITE CONDITION SURVEY 

A. Prior to commencing the Work, the contractor and TDOC representatives shall tour the Project 
site and surrounding areas together to examine and record existing conditions of adjacent 
buildings, roadways, and other applicable areas. The contractor shall photograph and videotape 
in sufficient detail, the existing interior and/or exterior building conditions and grounds of all areas 
that will be affected by construction and access routes to substantiate existing conditions that 
might otherwise be construed as damage caused by the contractor.  Date all material and deliver 
a copy to the Owner and TDOC within seven days following the Notice to Proceed.  This record 
shall serve as a basis for determination of subsequent damage due to contractor's operations.  
Any cracks, sags, or damage to the adjacent buildings and improvements not noted in the original 
survey, but subsequently discovered, shall be reported to Owner's Construction Representative 
and TDOC.   

B. The contractor shall be responsible for any construction related damage, required repair and/or 
replacement to existing facilities or property including landscaping, paving, security systems 
(including but not limited to fencing and fiber optics), roads and sidewalks unless it is verified that 
the damage was a previously existing condition. Any damages shall be repaired or replaced with 
materials equivalent to the original work and is subject to the satisfaction of the Owner's 
Construction Representative and TDOC. 

C. Photo-documentation of special, secure areas may require special handling and storage. TDOC 
will identify when these circumstances are present and how the photo-documentation will be 
handled (Also see Section 1.10.H). 

1.06 EMERGENCIES 

A. If the Warden/Superintendent declares a state of emergency, contractor may be: 

1.  Required to leave premises, or. 

2.  Confined to a specific area for duration of emergency. 

B. Emergencies that may impact access to the institution or limit access within the secure perimeter 
include, but not limited to:  

1. Fog, inclement weather or natural disaster; 

2. Food, medical, or transportation emergencies; 
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3. Disturbance, inmate work stoppage, inmate escape, inmate hunger strike or hostage 
situation; and, 

4. Bomb threat, chemical spill, fire, or institution evacuation. 

C. At the Warden/Superintendent’s discretion and depending on the level of emergency, the 
contractor may be permitted to work at the job-site trailer/staging area(s) or other institution areas 
outside the secure perimeter. 

D. Any incident requiring police or ambulance service should be reported to the 
Warden/Superintendent/designee immediately following the notification of emergency 
responders. 

1.07 ACCESS TO SITE 

A. Access is normally restricted to the period from 7:00 AM to 7:00 PM every weekday during 
daylight hours only. The Warden/Superintendent may vary these hours at their discretion. 
Contractor shall provide the Warden/Superintendent a minimum of 48 hours’ notice before 
working on Saturdays, Sundays or State of Tennessee holidays.  If the institution is officially 
closed due to an emergency condition or other State of Tennessee requirement, the contractor 
will not be allowed to work. 

B. During institution “inmate count times”, the contractor will not be allowed to move construction 
employees between inmate secure zones within the institution’s secure perimeter or be allowed 
access to the Sallyport/Vehicle Gate area(s). 

C. Contractor shall access site through a single point designated by the Warden/Superintendent. 
Random access to and from the Project site will not be permitted.  Fixed times for arrival and 
departure of most construction forces, as a group, should be established by mutual agreement 
between contractor and the Warden/Superintendent. Changes and additions to normal working 
schedules shall be communicated to the Warden/Superintendent a minimum of 48 hours in 
advance.  

D. Sallyport/Vehicle Gate Access Procedures: 

1. During the pre-bid/construction conferences the Warden/Superintendent may identify 
specific windows of time that would be the least disruptive to the institution for the 
movement of workers and/or materials through the Sallyport/Vehicle Gate in order to best 
accommodate the contractor. Additional security staff may be assigned to assist with the 
processing procedures during the designated times. 

2. The contractor shall provide legibly written inventories of all tools entering the 
Sallyport/Vehicle Gate. Documentation shall be by storage box and vehicle. See Section 
1.11 Tools & Materials.  

3. The contractor shall provide all required vehicle information in written form to the 
Sallyport officer. All vehicles will be searched. This search shall include all compartments, 
under the hood, and in other areas where contraband is likely to be hidden. 

4. Construction workers attempting to enter the Sallyport/Vehicle Gate without an approved 
background check will not be permitted access to the site. 

E. The Warden/Superintendent/designee will endeavor to notify the contractor as soon as possible if 
a situation exists which may preclude timely access to or use of the project site. 

1.08 SECURITY 

A. Security Officer Escort:  

The Warden/Superintendent may establish a Construction Security point of contact to work with 
the contractor and provide liaison between the construction Project and the facility.  This staff 
security officer, if assigned, will be provided for normal contractor work hours.  
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1. Normal Schedule – A block of hours scheduled between the hours of 7:00 AM to 7:00 PM 
during daylight hours as approved by the Warden/Superintendent. Up to two security 
officer escorts will be provided for normal contractor work hours. Two additional security 
officers may be provided (for limited duration) during normal work hours for vehicle escort 
when concrete placement or other intensive sally port traffic operations take place. The 
contractor shall submit a written request to the Warden/Superintendent or designee for 
use of these additional officers a minimum of 48 hours prior to their intended use. The 
project scope will dictate contractor access and restrictions. At the 
Warden/Superintendent’s discretion, additional security escorts may be provided when 
additional staff is available. 

 As directed by the institutional Warden/Superintendent, the contractor will make written 
notice to the Warden/Superintendent/designee of the planned escort requirements for the 
next week. This written notice will provide the Warden/Superintendent sufficient time to 
make the necessary schedule modifications to ensure that the appropriate numbers of 
escorts are available. For project accountability, escort officers scheduled will be required 
to report to the institutional project assigned liaison (Cpl. or Maintenance Supervisor or 
above) for assignment. The institutional project assigned liaison is responsible for 
ensuring that institutional staff assigned is utilized appropriately. Should the contractor’s 
scheduled work for the day reduce the need for scheduled escorts, those escorts in 
excess of the need will be released from the detail for the day and report to the on duty 
shift commander unless otherwise directed by the Warden/Superintendent. The 
institutional project assigned liaison will notify the contractor and the 
Warden/Superintendent of this action. Should the contractor determine that previously 
scheduled escorts will exceed his need for the next day’s work; the contractor is 
responsible for notifying the Warden/Superintendent prior to 4:00 PM on the day 
preceding the scheduled work to allow the Warden/Superintendent sufficient time to 
adjust schedules as necessary. Failure to notify the Warden/Superintendent in a timely 
manner to reschedule the escort staff may result in charges to the contractor for 
previously schedule time.  

2. Normal Work Hours – Security escorts shall be provided for five  eight-hour shifts per 
work week.  Additional escorts and/or overtime hours for security escorts may be 
provided at the discretion of the Warden/Superintendent. Costs for additional escorts and 
overtime hours shall be charged to the contractor by the institution. 

3. Extended Schedule – All hours requested by the contractor and approved by the 
Warden/Superintendent to extend work during hours of darkness or on weekends or 
holidays. During extended hours only two security escort officers (one per crew) may be 
made available. The contractor shall submit a written request to the 
Warden/Superintendent or designee for use of additional staff a minimum of 48 hours 
prior to their intended use.   

4. The contractor can purchase a limited quantity of additional security escorts in the 
following time increments in compliance with the following: 

a. The dates and times that additional security escorts are available, and the 
quantities of escorts that are available are at the sole discretion of the 
Warden/Superintendent. The requirements of the facility will not be superseded 
by the needs of the contractor; 

b. Payment(s) for additional escorts shall be made directly to the institution by the 
contractor on a monthly basis at the following rates per escort: 

4 hours =  $95.00 
8 hours =  $189.00 
10 hours = $237.00 

c. Payments shall be made monthly to the institution. Payments over thirty days 
past due shall incur interest per the General Conditions. 



 
01 35 13.16 

STREAM March 2020 CORR Work Detention Project Procedures Page 5 of 14 

d. Security escorts required for non-conforming Contract corrective work will not be 
provided at no-cost to the contractor.  The contractor shall be responsible for all 
escort costs in blocks of time as per 1.08 4.b. above. 

5. Contractor shall endeavor to notify the Warden/Superintendent of non-workdays. Failure 
to provide notification within eight hours of a scheduled work assignment/work day or 
failure to fully utilize the staffing scheduled may result in overtime costs incurred by the 
institution to be charged to the contractor. 

6. The correctional officer(s) assigned as a security escort has specific TDOC 
responsibilities to include (but not limited to): 

a. Accountability and security of civilian workers within the institution; 

b. Accountability of tools and equipment introduced into the institution; 

c. Security of all vehicles and fuels (escort may hold the keys or install a disabling 
device to the vehicle); 

d. Separation of the inmate general population should workers require access to 
inmate accessible areas; and 

e. Maintaining communication with Central Control.   

7. Security escorts shall not participate in construction activities, receive construction 
materials or remove construction materials, either demolished or surplused, from the 
Project site. Specifically, this means that any services, parts, pieces, construction 
materials, supplies, or other goods purchased with State of Tennessee funds, whether 
directly or indirectly; whether removed from the project site or unused in the completion of 
the project, are to be disposed of in a manner acceptable to the State of Tennessee and 
SHALL NOT be diverted to the personal use of ANY persons whether they be a State 
Employee or not. Any such diversion of State purchased property or State funded 
services to personal use will be treated as theft in accordance with TCA 39-14-103 or 
TCA 39-14-104).  

B. The contractor shall restrict the access of all persons entering upon the Owner’s property in 
connection with the Work to the agreed upon access route, procedures and to the actual site of 
the Work.   

C. The contractor shall restrict activities of employees to authorized areas. Contractor employees 
shall not enter other institution buildings unless it is directly related to the Work of this Project. 

D. The Warden/Superintendent may conduct random vehicle searches on all vehicles entering 
TDOC property. Institutional entrances are posted with prohibited items, i.e., weapons, drugs, 
alcohol, cell phones, tobacco products, etc. Vehicle searches may be conducted with the use of 
detection dogs. If weapons, drugs, ammunition, or alcohol are found in a construction worker’s 
vehicle, the owner operator is subject to arrest by local authorities and may be restricted from 
return to TDOC property. Persons with valid handgun carry permits may have their weapon on 
the TDOC property provided the weapon(s) are securely stored and out of sight in the employee’s 
vehicle.  

E. Individuals, vehicles, and construction facilities are subject to search at discretion of the 
Warden/Superintendent/designee. Searches of individuals may include strip search at the 
discretion of the Warden/Superintendent. 

F. The contractor shall, at the direction of the Warden/Superintendent, be required to make available 
keys for any on-site job trailers, storage boxes, equipment containers, etc. The 
Warden/Superintendent may require searches of these items or facilities at any time. 

G. All institutional areas are subject to video and audio surveillance at the direction and discretion of 
the Warden/Superintendent. 
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1.09 IDENTIFICATION OF CONTRACTOR’S PERSONNEL 

A. All personnel shall be subject to a fingerprint background check conducted by the institution prior 
to being permitted to enter the institution. The contractor/employee shall complete a contractor 
Pre-Access Questionnaire form completing all indicated background check information. 
Additionally, the contractor/employee will be available to the institution to be fingerprinted as 
scheduled by the institution. Background check forms provided by the 
Warden/Superintendent/designee must be completed prior to contractor’s mobilization to the site. 
Fingerprint background checks will be performed on employees, delivery drivers and vehicle 
operators employed by the contractor, subcontractors and vendors. Any consistent driver that 
frequents the Project site will require a background check. Contractor should assume that 
background checks will take a minimum of seven business days to complete. The contractor shall 
notify the Warden/Superintendent and complete the background check forms for all replacement 
and/or new employees, drivers, etc. not identified in the initial list of site personnel. Background 
checks may be repeated on any employee at any time. Any subsequent information, such as a 
recent arrest, may result in denial of access. 

B. A valid driver’s license number, social security number, date of birth and/or other similar 
information is required for a background check. Background information will not be disclosed to or 
discussed with the contractor. Per applicable laws and TDOC policy, background information will 
remain confidential. 

C. The contractor shall identify for the Warden/Superintendent, promptly upon their employ, persons 
who have been previously convicted of a felony, incarcerated, or who have a family member 
currently incarcerated at the institution. Warden/Superintendent may require such persons to be 
excluded from working on the premises.   

D. Denial of access decisions by the Warden/Superintendent will be final and non-negotiable. 

E. The contractor shall notify the Warden/Superintendent immediately upon dismissal or arrest of an 
employee, but no later than 48 hours from the time the contractor is informed. The 
Warden/Superintendent shall determine whether the employee may continue to have access to 
institutional property. 

F. An identification card (or pass) may be provided to each construction worker who enters the 
secure confines of the institution. Workers will be required to show a valid government issued 
photo identification card in order for a card to be issued. Identification cards shall be worn in plain 
sight at all times. If lost or stolen, report to the Warden/Superintendent for issuance of a new 
card. Identification cards shall be returned to the Warden/Superintendent upon completion of 
work or termination of employment. The cost of replacement cards/ identification shall be the 
contractor’s responsibility. 

G. Construction Worker Apparel 

1. Construction workers may be required to wear appropriate identification and clothing 
inside correctional facilities, which may consist of or be limited by: 
a. Headwear of a specific color, 
b. Shirt and/or vest of a specific color, 
c. Other appropriate apparel as designated by the 

Warden/Superintendent/designee, and 
d. Wearing of camouflaged clothing is not allowed. 

2. Apparel depicting gang colors or symbols, contraband or inappropriate activity is not 
permitted. (An example would be a shirt or hat advertising beer or drug paraphernalia, 
etc.) 

H. Construction workers shall be required to receive an ultraviolet ink stamp to facilitate processing 
egress. 
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1.10 JOB CONDITIONS 

A. Items that are not required for performance of Work are not permitted.  All unnecessary items 
must be removed from vehicles so that searches may proceed quickly. 

B. The contractor shall maintain safe, clean and ADA compliant fire exit paths of travel for building 
occupants, visitors, and staff at all times. 

C. Association with inmates 

1.  Interaction with inmates is not permitted. 

2.  Trafficking or trading in goods and other items as listed in subparagraph 1.10 D. below 
with inmates is not permitted. 

3.  The Department of Correction adheres to a policy of Zero Tolerance regarding workplace 
relationships with inmates; see TN Code Annotated 41-21-241. 

D. Tobacco Products, Alcoholic Beverages, Cell Phones, Weapons, Cash and Drugs 

1. All areas within the TDOC site are designated as NO SMOKING/TOBACCO FREE areas. 
The contractor shall not allow any workers to use or to have in their possession tobacco 
products or tobacco related paraphernalia within the secure perimeter of the institution. 
All tobacco related items must remain locked in the workers vehicle while on TDOC 
property. 

2. Alcoholic beverages, non-permitted weapons, and illegal drugs are not allowed on TDOC 
property. Persons caught introducing illegal or banned items onto the grounds of a TDOC 
institution are subject to confiscation of the disallowed items, removal from the site, 
termination of site access privileges and prosecution. 

3. Individuals requiring prescription medications during the workday shall be required to 
produce the medication in the original packaging from the pharmacy with the prescription 
name and dosage (see TCA 39-16-201) and fill out a form, suitable to 
Warden/Superintendent, identifying them and their medication(s). The contractor’s 
Superintendent shall maintain a copy of the form(s) on file. Approval from the 
Warden/Superintendent /designee must be received before the medication(s) are allowed 
on site. Warden/Superintendent may require verification of prescription(s)/ medication(s). 
Warden/Superintendent may refuse to permit prescription/medications on site. Only 
enough medication for one day may be brought on site. It is highly encouraged, if 
possible, that medications be taken at a time that allows for medications to be left outside 
the secure perimeter.  Narcotic medications will not be allowed on the secure compound.  

4. All TDOC facilities are cashless, i.e., money in any denomination is identified as a 
contraband item.  contractor’s employees are required to leave all cash/change, etc. 
outside of the secure perimeter.  

E. Meals 

1. Workers may be required to leave the institution facilities to obtain meals. On-site meals 
may be allowed to enter the institution at the Warden/Superintendent’s discretion and if in 
compliance with TDOC and institutional policies. Food service for construction workers is 
not available at the facility unless so modified by the Warden/Superintendent during the 
Pre-Bid Conference and noted in a follow-up addendum. 

2. No food or beverages will be allowed through the checkpoint. Workers may purchase 
food and beverages from vending machines in the visitation area. 

3. If vending machines are available, they will be identified at the Pre-Construction 
Conference.  Vending Machines are generally cashless. Purchase cards may be 
purchased from the institution.  
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F. No cell phones (except as noted above), beepers, or other telecommunication devices as defined 
by TCA Section 39-16-201 as amended, will be allowed through building checkpoints without 
approval of the Warden/Superintendent or designee. 

G. Without the Warden/Superintendent’s prior written approval, no computers, laptops, PDA’s, 
camera, or other similar computer electronic devices will be allowed inside the security perimeters 
or through building and site checkpoints. 

H. Contractor required construction photographs, digital or otherwise, taken inside TDOC facilities or 
of the Project site and buildings shall become the property of TDOC and shall not be used for 
purposes other than as progress photos and other than construction related reports without the 
express written permission of the Warden/Superintendent and the TDOC Director of Facilities, 
Planning and Construction. Any photographs, digital and print that include inmate faces shall be 
immediately destroyed and not used or printed for any purpose. These requirements shall include 
photographs taken or construction photos used by the contractor’s subcontractors, vendors, etc. 
Use of finished construction photographs, to include web-based use, will not be allowed unless 
approved in advance by the TDOC Director of Facilities, Planning and Construction. 

1.11 TOOLS AND MATERIALS 

A. A Class A tool is defined as any instrument that could be utilized: 

1. To attempt an escape,  

2. As a weapon, and 

3. To fabricate other materials into a weapon.  

B. Contractor shall make a concerted effort to introduce only necessary Class A tools into the 
facility, and in the least possible number. Each toolbox and tool pouch entering the facility shall 
have a pre-written inventory provided by the contractor for its contents. TDOC staff will check 
tool, equipment and material inventories at all egress and exit control points. Lack of tool 
accountability and tool inventory is the primary cause for delay when processing through control 
points. 

C. Tools shall be kept in a secure (locked) toolbox when not in use and shall be inventoried on a 
twice daily basis to insure complete and total accountability. The 
Warden/Superintendent/designee may conduct an inventory of storage containers at any time as 
determined necessary. 

D. Hand tools shall be kept in contractor's possession at all times when not properly stored. Tools 
shall be removed or placed in a locked toolbox, shed, trailer, or similar tool storage area outside 
the secure perimeter at the end of each workday. While the tools are being used, they shall be 
kept in view or on person. Broken or non-usable tools are to be disposed of away from 
Institutional property. Any missing tools, devices, cell-phones, radios, etc., are to be reported 
promptly to the Sallyport Officer and security escorts. 

E. Ramset tools may be stored on site; however, "shots" shall be removed daily from the TDOC site 
and all spent shot accounted for by the contractor. Special procedures will be developed with the 
institution concerning cutting pliers, bolt cutters, hacksaws and welding or cutting equipment.  

F. Storage of hand tools within the security perimeter is NOT permitted. Warden/Superintendent/ 
designee will designate an area for tool storage.  Contractor shall provide a tool storage container 
and lock, a tool inventory, and provide a key to the Warden/Superintendent/designee until 
removal of container. The Warden/Superintendent/designee may conduct an inventory of storage 
containers at any time as determined necessary. The Warden/Superintendent may determine that 
a TDOC padlock and key controlled by the escort officer be required. The contractor must 
maintain a complete and accurate list of all of the tools. Tools in locked tool storage containers 
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shall be stored and organized in such a manner acceptable to the 
Warden/Superintendent/designee to facilitate ease of inventory i.e. shadow boards or other 
acceptable method of tool storage. If at any time the contractor fails to maintain acceptable 
organization of any tool storage container, the contractor may be required to remove the tool 
storage container from the site. If tools are removed from the storage container for any reason 
(maintenance, repair, removal from the site, etc.), the tool inventory list for the specific storage 
container must be immediately updated to indicate that the tool is no longer part of the inventory. 

G. Workers shall not accept anything from an inmate or provide any tools or supplies to an inmate. 
Inmates are not permitted access to construction documents and related papers. Any theft should 
be reported immediately. 

H. Immediately report lost tools to the Warden/Superintendent/designee. If a tool is lost, the 
contractor and all workers will not be allowed to leave the compound until the tool is accounted 
for or recovered. Example: A declaration that a tool is under a concrete pour or went out with a 
load of construction debris is NOT acceptable methods of accountability. 

I. All ladders shall be removed from inside the secure perimeter on a daily basis. 

1. Any ladder not in use within the secure perimeter shall be stored and secured to a fixed 
object with a chain and padlock. The security escort may ask to control the padlock key. 

2. No ladder shall be left unattended at any time within the secure perimeter. Security 
escorts shall not be utilized to monitor ladder access or use. 

3. All portable man-lift equipment shall be secured outside the security perimeter when not 
in use 

J. Contractor shall be required to submit Safety Data Sheets (SDS) to the Facility Safety Officer 
(FSO) for any product, chemicals, and materials brought onto TDOC property. Contractor shall 
review SDS information and requirements for SDS data submittal to the institution’s Facility 
Safety Officer prior to the start of Work. 

1.12 CONTRACTOR USE OF PREMISES AND PRISON OCCUPANCY 

A. Use of the premises by contractor will be limited to the ‘Site/Project Boundaries’ as identified in 
the Contract Documents to include temporary facilities, and reasonable access thereto. Space 
for staging Work, employee parking and related operations of contractor and contractor's 
employees may be provided, subject to availability. Coordinate use of premises under direction 
of the Warden/Superintendent.   

B. The contractor is advised that the Project site(s) are or will be active correctional facilities or 
other prison related areas, and they shall take all necessary precautions to assure the safety of 
the staff and inmates, State of Tennessee employees, visitors and other contractors day and 
night. The contractor shall at all times conduct operations as to insure the least inconvenience 
and the greatest amount of safety and security for the State’s use of other nearby areas by 
inmates, State of Tennessee employees and the general public. The contractor acknowledges 
that there are inherent dangers involved while working at a prison and TDOC will use ordinary 
care to keep the premises reasonably safe during the contractor’s access to the Work site. 

C. The contractor shall coordinate their work with the institution’s routine daily schedule (counts, 
meals, work call, etc.), and shall schedule and carry out its work such that the normal operations 
of the facility are given first priority.  This applies particularly to noise, utility, and security 
systems outages and restriction of access.  Such construction operations shall frequently be 
carried on outside of the normal contractor’s working hours, and by overtime, weekend, and 
holiday work. 
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D. Coordinate the performance of structural demolition or other noisy operations in or adjacent to 
occupied areas with the Warden/Superintendent to potentially exclude the hours between 8:00 
AM and 4:00 PM, dependent upon accessibility and ongoing institutional operations. 

E. For renovation projects, if the site is within a secure perimeter of an operational institution, job 
trailers and storage trailers/units shall be located outside the secured perimeter of the institution 
facility as directed by the Warden/Superintendent. With the Warden/Superintendent’s approval, 
job trailers may be located within the secure perimeter of the institution if they are enclosed by a 
separate fence and are capable of being fully locked. The Warden/Superintendent shall approve 
all fencing details.  

F. Temporary Fire protection: Install and maintain temporary fire-protection facilities of types needed 
to protect against reasonably predictable and controllable fire losses. Comply with NFPA 241; 
manage the fire prevention program, associated fire watch plan, and communicate and 
coordinate site impact(s) with the institutional Facility Safety Officer (FSO). 

G. Provide and erect before any work begins, and maintain during the progress of the Work, all 
necessary dust partitions, protective and security barriers, warning signals, exit and directional 
signage and lighting. The extent of this work and details of construction shall be in accordance 
with the requirements of all Federal, State, and local ordinances, codes and requirements; and 
shall meet the approval of all authorities having jurisdiction and the Warden/Superintendent. 

H. Provide isolation of Project work areas from occupied area(s) with barricades, plastic sheeting, 
plywood security walls, or temporary dust partition walls. The contractor shall provide and 
maintain necessary barriers and protective devices to control access to the Work areas and to 
contain all work and storage areas such that adjoining building spaces, including walkways, 
corridors, stairs and doorways, remain accessible for the institution’s use but not accessible to the 
inmate population. 

I. For renovation projects or other work that may impact adjacent occupied areas, the contractor 
must take steps to protect existing equipment and materials and to minimize the infiltration of 
construction debris and dust into adjacent compartments. Barriers are classified as Non-Security 
Rated Areas and Security Rated Areas. 

1. Security-Rated Areas apply to all areas of the project that are considered inmate 
accessible. The barrier applies to any surface or joint located within the confines of 
Security-Related Areas, including walls, floors, ceilings, accessories, furnishings, 
plumbing fixtures, sprinkler heads, electrical fixtures and devices. On vertical surfaces, 
security rating generally ends 10-feet above any floor surfaces, or at ceiling or roof line 
lower than 10-feet. Anything above this level would be considered non-security rated 
unless noted otherwise. 

a. Security barriers: minimum 3-5/8-inch 20 ga. metal studs 16-inch on center with 
minimum 16 gauge security mesh and ¾-inch fire-treated plywood on side 
accessible to inmates. 

b. Dust barriers: minimum 3-5/8-inch 20 ga. metal studs 16-inch on center with 
minimum 6 mil polyethylene and 5/8-inch gypsum board on one side.  

c. Cover and protect existing light fixtures, HVAC supply and return grilles, electrical 
devices/panels, etc. during the Work. 

2. Non-Security Rated Areas apply to any surface or joint located outside the confines of the 
Security-Rated areas, as follows: 

a. Public lobbies, reception, waiting rooms and public toilets. 
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b. Staff corridors, staff locker rooms, staff training rooms and administrative offices. 

c. Interior Control Rooms, equipment rooms, mechanical rooms, or vaults. 

d. Areas above suspended ceilings when ceilings are at least 10-feet AFF, behind 
access panels, and within plumbing chases. 

e. Roofs and equipment thereon. 

f. Parking lots and all areas outside the secure perimeter fence. 

J. Control traffic to/from the work area(s) and occupied area(s) to prevent disruptions to the normal 
facility operation. 

K. Modify HVAC equipment to pressurize occupied non-work area(s) to prevent the migration of 
offensive materials and odors from Work area(s). Blank-off outside air intakes and/or return air 
grilles to prevent distribution of offensive materials and odors into occupied non-work areas. 
Contractor shall confirm design CFM for all spaces affected by modifications and adjustments 
made to existing systems, and re-balance HVAC system(s) for all systems modified during 
construction.  

L. The use of any “air hammers” or other impact equipment that will cause excessive noise or 
vibration shall be strictly prohibited during normal operational hours. Except for special situations 
where prior approval from the Warden/Superintendent/designee has been granted, the use of 
power impact tools for demolition is strictly prohibited inside occupied buildings. 

M. The use of any gasoline/kerosene/diesel-powered equipment inside occupied buildings shall be 
strictly prohibited, unless authorized by the Warden/Superintendent/designee. 

N. Exercise the utmost care to protect existing security systems, equipment, furniture, building 
finishes, site features and landscaping etc. from damage. Contractor shall report damage 
immediately, but no later than the end of the workday, to the Warden/Superintendent. Repair of 
security system cabling and cameras, lighting systems, fiber optic cabling and other critical 
systems shall be made immediately, and the costs of temporary replacement systems and TDOC 
labor, as needed, shall be the responsibility of the contractor. 

O. Any portion of the existing buildings, furniture, equipment, etc. or existing utility and security 
services not included as part of the Work of this Contract or any portion of the Work damaged 
because of failure to provide the protection required, shall be removed and replaced with new 
materials and construction at the contractor's expense. The Work shall be accomplished subject 
to the Warden/Superintendent’s approval. 

P. If the contractor makes arrangements for closure of a corridor, hallway, egress routes, sidewalks, 
streets, etc. which provides access to other parts of the institution’s, building or office areas; the 
contractor shall make provisions for alternative access to such other nearby areas. These 
proposed arrangements shall be acceptable to all authorities having jurisdiction and the 
Warden/Superintendent. 

Q. Institutional staff shall not receive deliveries for the contractor or for the Project. The contractor 
shall receive all Project related materials at their job site office or off-site, as required. Schedule 
deliveries to minimize use of site driveways and entrances. 

R. The contractor, subcontractors, or their employees shall not use TDOC equipment or tools. 

1.13 TRANSPORTATION FACILITIES 

A. Provide adequate protection for lawns, curbs, and sidewalks over which trucks and equipment 
pass to reach the Project site(s). Repair and replace all damaged lawns, curbs, sidewalks, and 
roadways at no cost to the Owner. 
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B. Contractor shall provide flagmen and traffic control management while using areas of the Project 
site or outside the Project limits. The contractor shall be responsible for maintaining pedestrian 
and vehicular traffic on local roads adjacent to and directly leading to and/or through the areas 
that are affected by the construction Project.  Prior to changing any traffic patterns, the contractor 
shall submit a Maintenance-of-Traffic Plan identifying how the vehicular and pedestrian traffic 
flows will be modified, subject to the review and approval by the Warden/Superintendent, TDOC 
and authorities having jurisdiction. The contractor shall provide proper signage and personnel to 
identify and manage temporary roadway relocations or locations where traffic may be impacted.   

C. Contractor’s Vehicles 

1.  Personal vehicles for contractor’s employees shall be parked outside the secure 
perimeter of the facility or to an off-site area as designated by the 
Warden/Superintendent. Parking permits may be required for all construction personnel 
and business vehicles. For any vehicles that are to be left overnight, the license number 
and numbers of vehicles must be reported to the Warden/Superintendent/designee on a 
daily basis. All vehicles left overnight shall be made inoperable. 

2.  Do not permit contractor related vehicles to park on any street or other area of the 
Owner’s property except in the area(s) so designated by the 
Warden/Superintendent/designee. 

3.  Vehicles and/or equipment, which cannot be taken outside the perimeter for refueling, will 
be refueled using gas cans. Once the refueling is completed the gas cans are to be 
removed from inside the security perimeter. No fuel tanks are permitted to be stored 
inside the security perimeter. 

4.  Work trucks, with logos and company names clearly visible, necessary to the progress of 
the Project (as determined by the Warden/Superintendent) will be permitted on-site 
(within the secured perimeter) as needed if they are capable of being fully locked, 
including fuel tanks and tool compartments. 

5.  Vehicles entering the security perimeter site will be required to await an escort and 
remain in the company of the escort. 

6.  All vehicles shall be locked at all times. Any vehicle determined by the 
Warden/Superintendent to be a security threat, or represents what could be a threat, will 
not be allowed on state property.  

7.  All drivers shall have a valid driver’s license. Vehicle drivers without a valid driver’s 
license will not be granted access to TDOC property and may be banned from the site 
and subject to arrest by local authorities. 

D. Construction Equipment:  

1. “Street worthy” vehicles, such as automobiles or trucks, may not be stored within the 
secure perimeter during extended hours. Material delivery vehicles shall enter the 
compound, be unloaded, and depart the compound immediately after completion of the 
delivery. Tractors such as farm tractors and flatbed wagons are preferred for hauling 
materials from the staging area to the Work area inside the secure perimeter.   

2. Pending Warden/Superintendent’s approval, during normal work hours the contractor’s 
superintendent may park one “street worthy” truck inside the security perimeter near the 
Work area.  The vehicle shall be locked and the ignition key held by the security officer 
during the time the vehicle is parked.  The vehicle shall have a locking gas cap. 

1.14 WORK SEQUENCE 

A. The Work shall be executed to minimize disruption of activities at the Project site(s) or buildings.  
Contractor shall submit a written and graphic plan for staging of demolition work, staging of Work, 
layout and location of material staging areas, location of dust prevention partitions, security and 
any required system outages within seven calendar days from the Notice to Proceed date.  The 
Plan shall be reviewed, revised as required and approved prior to initiation of Work at site. 
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B. The Warden/Superintendent shall be notified in writing 72 hours prior to any utility, 
communication, electronic security device(s) and systems, or HVAC system cut-off. The required 
notification of a cut-off or interruptions shall include, but not be limited to, service(s) to be cut-off, 
the expected impact on the facility, the date and time of the cut-off and the anticipated duration of 
the cut-off. Notification shall pertain to all or any portion of the project site(s), institution buildings, 
adjacent State of Tennessee sites, or private properties required by the progress of the Work. 
The Warden/Superintendent shall have final approval of the exact time for and duration of any 
proposed shutdown.  

1. Utility shut-downs or cut-offs impacting Central Control, medical and kitchen areas shall 
require a minimum of five work days notice and approval of the Warden/Superintendent. 

2. The Facility Safety Officer (FSO) and Facility Manager shall be notified to inspect and to 
determine that normal fire protection and utilities have been restored. 

3. Excessive scheduling of utility shutdowns or repeated requests to schedule and 
subsequent cancellation or re-scheduling of shut downs may be subject to back-charges 
to the contractor by the institution. 

4. Utility disruptions will be allowed only when essential to the performance of the work, not 
for the convenience of the Contractor. 

C. Contractor shall not close-up, conceal or seal above ceiling spaces, utility chases or wall cavities 
without inspection and sign-off by the Warden/Superintendent or their designee. Provide the 
Warden/Superintendent a minimum of 24-hour notice of all required inspections. Failure to 
receive approval prior to concealment shall require the contractor to provide adequate, as defined 
by the Warden/Superintendent, “open space” to inspect the concealed area before further work 
can proceed. Costs to repair/patch “open space” inspection holes shall be the contractor’s 
responsibility. 

1.15 JOB SIGNS AND PUBLICITY RELEASES 

A. Advertising Signage:  The use or installation of contractor or subcontractor advertising signage is 
prohibited. Do not display such advertising or job signs except as may be required for 
identification and deliveries. 

B. Owner-Furnished Warning Signs: Whenever required by the TDOC On-site Representative, 
TDOC furnished warning signs shall be posted in areas as directed. 

C. The contractor, subcontractors, vendors, material suppliers, etc. shall not release any information, 
story, photograph, plan or drawing relating information about the Project to anyone, including the 
press or other public communications mediums. 

1.16 CARE OF EXISTING FACILITIES 

A. The contractor shall be responsible for repair or replacement of existing facilities including any 
landscaping, paving, security and fencing systems, roads and sidewalks, and building contents 
damaged as a result of the performance of the Work.  Any facilities, contents or finishes damaged 
shall be repaired or replaced with materials and workmanship equivalent to that employed in 
executing the original work, or replace with new products of equal or better quality and to the 
satisfaction of TDOC and Owner's Representative. 

B. The contractor shall take care not to overload the existing structure by storing material, erecting 
shoring, placing equipment or other materials upon or against the building. 

C. Maintain portions of the existing buildings affected by construction operation in a weather-tight 
and physically secure condition throughout the construction period. 

1.17 PRISON RAPE ELIMINATION ACT – PREA 
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A. TDOC follows PREA’s zero tolerance for sexual contact or sexual misconduct. If the Contractor’s 
employee(s) engage in sexual contact or sexual misconduct with staff or inmates, they will be 
referred for criminal prosecution when applicable. 

B. If a Contractor’s employees witnesses sexual contact and/or sexual misconduct, they are 
required to report such incident immediately to the on-duty TDOC Shift Commander or the 
Warden/SUPERINTENDENT 

1.18  SPECIAL PAYMENT APPLICATION REQUIREMENTS 

Refer to Section 01 29 73 – Schedule of Values, sub-paragraph 1.02 D; the Contractor’s payment 
application’s Schedule of Values shall to sub-divided and sub-totaled for each individual or distinct Project 
work area or building as necessary for TDOC accounting or grant reporting. 

END OF SECTION 


	END OF SECTION

