STATE OF TENNESSEE

Real Estate Asset Management

Construction Services Agreement Between
Owner and Construction Manager / General Contractor

where the Basis of Payment is a
GUARANTEED MAXIMUM PRICE

Use only with the coordinated documents identified in the current
Designers' Manual
for projects of the State Building Commission of Tennessee

AGREEMENT

made as of the day of in the year of Two Thousand Fourteen
BETWEEN the Owner: STATE OF TENNESSEE, Department of General Services

and the Contractor:

the Project:

SBC Project No.

the Designer:

The Owner and the CM / GC agree as set forth below.
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1.2

1.3

1.4

ARTICLE 1
THE WORK AND THE CONTRACT DOCUMENTS

The Construction Manager / General Contractor shall perform all the Work required by the
Contract Documents for the Project identified on page one.

The Contract Documents include the Master Contract and the Individual Contract elements of the
Contract Documents identified below in Paragraph 1.4. These form the Contract and together
constitute the entire agreement between the Owner and the Contractor, and are as fully a part of
the Contract as if attached to this Agreement or repeated herein. An enumeration of the Contract
Documents appears in Paragraph 1.4.

Terms used in this Agreement which are defined in the Conditions of the Contract shall have the
meanings designated in those Conditions.

The Contract Documents, except for Modifications issued after execution of this Agreement, are
enumerated as follows:

The Construction Manager / General Contractor (CM/GC) Master Contract
Dated between the State of Tennessee, Department of General Services and
for the project titled:

SBC Project No.

This Agreement

Conditions of the Contract:
AIA 1997 Edition A201 General Conditions dec 07 OFD 007223 CM/GC as modified (48
pages)
STREAM September 2012 Std LF 007315 Supplementary Conditions (2 pages)

Specifications
Drawings, dated , as identified in the Project Manual

The portions of the following addenda as pertain to the documents listed above:

Scope of Services and Deliverables
Document dated
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Standard Bidding and Construction Documents applicable to the CM/GC’s Work that are included in
the Owner’s Designers’ Manual:

003860........ Disqualified Contractors and Subcontractors
0054 33........ ACH form

0054 35........ Substitute W-9 form

006113........ Contract Bond

012119..... Allowances

012213....... Unit Prices

012600........ Contract Modification Procedures

0126 10 CM / GC — GMP Contingency and Owner Reserve Procedures
0126 20........ Weather Delays

01 26 39 Form For Field Order

012640........ Form for Amendment, Change Order or Directive
012650........ Cost Itemization Form

012973....... Schedule of Values

012976........ Payment Procedures

01 29 76.13... Attestation of Personnel Used in Contract Performance
01 31 13.91... Commissioning Coordination

013119........ Project Meetings

013190........ Administrative Logs

013213 Scheduling of Work

013216 Progress Schedules and Reports
013391........ Commissioning Submittals

014115........ Basic Regulatory Requirements
014325........ Testing Laboratory Services

015225 Owner’s Field Offices

016225........ Product Options and Substitutions
016232........ Substitution Request Form

017770........ Closeout Procedures

01 77 70.91...Contract Commissioning Closeout

01 78 21G.....Closeout Submittals (detailed Example)
017888........ Report of Subcontractors and Suppliers
017913....... Demonstration and Training

The Owner’s Designers Manual can be accessed at
http://tn.gov/generalserv/psm/rpa/designermanual07.shtmi

or a hard copy can be requested through the Owner.
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2.1

2.2

3.1

3.2

3.3

ARTICLE 2
TIME OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

The Work to be performed under this Contract shall be commenced on the date stipulated in the

Notice to Proceed;

and, subject to authorized adjustments, Substantial Completion shall be achieved for the work and
each Phase thereof in accordance with the number of calendar days Contract Time allotted each,
from and including the Commencement of each, wholly and severally for the Work of each Phase.

Calendar Days From the Notice to Proceed for the Work.

Liquidated Damages, as set forth in paragraph 9.12 of the General Conditions, are
Per Calendar Day

ARTICLE 3
CONTRACT SUM

The Owner shall pay the Contractor in current funds for the performance of the Work, subject to
additions and deductions by Change Order as provided in the Contract Documents, an amount
not to exceed the Guaranteed Maximum Price, also referred to as the “Contract Sum”, of

The Guaranteed Maximum Price (GMP) is determined as follows:

Trade Contracts:

General Conditions Budget:

CM / GC Contingency:

CM / GC Construction Services Fixed Fee:
Project Related Cost

B P BH P

L4

Guarantee Maximum Price:

Unit Prices will be used as specified.
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This instrument may be executed in one or more counterparts. It shall be fully executed when each party
whose signature is required has signed at least one (1) counterpart, even though no one (1) counterpart
contains the signatures of all the parties to this instrument. Electronic, scanned or facsimile signatures
shall have the same force and effect as original signatures. This Agreement entered into as of the day
and year first written above as witnessed::

BY CONSTRUCTION MANAGER /
GENERAL CONTRACTOR:

Signature:

Name:

Title:

AND BY OWNER:  STATE OF TENNESSEE
Department of General Services

APPROVED:

Peter L. Heimbach, Jr., State Architect

APPROVED:

Robert E. Oglesby, Commissioner
Department of General Services

APPROVED:

Justin P. Wilson, Comptroller of the Treasury
for compliance with policy and statute

APPROVED:

Robert E. Cooper, Jr., Attorney General
for form and legality

END of AGREEMENT FORM for the Project titled:

SBC Project No.
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