SECTION 01 21 13
ALLOWANCES

PART 1 - GENERAL

1.01
Include allowances stated in the Contract Documents in the Contract Sum.  Designate in the construction progress schedule the delivery dates for products specified under each allowance.
1.02
Refer particularly to paragraph 3.8 of the Conditions of the Contract for inclusions and exclusions not specified below.

1.03
Administration of allowances

A. Contractor's duties in selection of products under allowances

1. Assist the Designer and Owner in determining qualified suppliers or installers.

2. Obtain bids from suppliers and installers when requested by the Designer.

3. Make appropriate recommendations for consideration of the Designer.

4. Notify the Designer promptly of:

a. Reasonable objections against a supplier, or party under consideration for installation.

b. Effect on the Construction Schedule anticipated by selections under consideration.

B. Adjustment of costs

1. Should the net cost be more or less than the specified amount of the allowance, the Contract Sum will be adjusted accordingly by Change Order or Construction Change Directive.

2. At Contract Close-out, reflect approved changes to the Contract Sum in the final application for payment.

1.04
Provide the following allowances:
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